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Access Road 12'-16' wide
560 Access Road 6-8' wide (No equipment) LF 8 AC 25
560 Access Road Aluminized Steel Pipe, 10" helical, 16 ga LF 15 AC 25
560 Access Road Aluminized Steel Pipe, 12" helical, 16 ga LF 18 AC 25
560 Access Road Aluminized Steel Pipe, 15" helical, 16 ga LF 21 AC 25
560 Access Road Aluminized Steel Pipe, 18" helical, 16 ga LF 25 AC 25
560 Access Road Aluminized Steel Pipe, 24" helical, 16 ga LF 33 AC 25
560 Access Road Aluminized Steel Pipe, 30" helical, 16 ga LF 41 AC 25
560 Access Road Aluminized Steel Pipe, 36" helical, 16 ga LF 49 AC 25
560 Access Road Aluminized Steel Pipe, 42" helical, 14 ga LF 65 AC 25
560 Access Road Aluminized Steel Pipe, 48" helical, 14 ga LF 75 AC 25
560 Access Road Aluminum Pipe, 10" helical, 16 ga LF 16 AC 25
560 Access Road Aluminum Pipe, 12" helical, 16 ga LF 19 AC 25
560 Access Road Aluminum Pipe, 15" helical, 16 ga LF 22 AC 25
560 Access Road Aluminum Pipe, 18" helical, 16 ga LF 26 AC 25
560 Access Road Aluminum Pipe, 24" helical, 16 ga LF 35 AC 25
560 Access Road Aluminum Pipe, 30" helical, 14 ga LF 49 AC 25
560 Access Road Aluminum Pipe, 36" helical, 14 ga LF 59 AC 25
560 Access Road Aluminum Pipe, 42" helical, 12 ga LF 86 AC 25
560 Access Road Aluminum Pipe, 48" helical, 12 ga LF 99 AC 25
560 Access Road Aluminum Pipe, 6" helical, 18 ga LF 10 AC 25
560 Access Road Aluminum Pipe, 8" helical, 18 ga LF 12 AC 25
560 Access Road Galv Steel Pipe, 10" helical, 16 ga LF 15 AC 25
560 Access Road Galv Steel Pipe, 12" helical, 16 ga LF 17 AC 25
560 Access Road Galv Steel Pipe, 15" helical, 16 ga LF 20 AC 25
560 Access Road Galv Steel Pipe, 18" helical, 16 ga LF 24 AC 25
560 Access Road Galv Steel Pipe, 24" helical, 16 ga LF 31 AC 25
560 Access Road Galv Steel Pipe, 30" helical, 16 ga LF 39 AC 25
560 Access Road Galv Steel Pipe, 36" helical, 16 ga LF 47 AC 25
560 Access Road Galv Steel Pipe, 42" helical, 14 ga LF 61 AC 25
560 Access Road Galv Steel Pipe, 48" helical, 14 ga LF 70 AC 25
560 Access Road Galv Steel Pipe, 6" helical, 18 ga LF 10 AC 25
560 Access Road Galv Steel Pipe, 8" helical, 18 ga LF 12 AC 25
560 Access Road HDPE N12/HiQ 10" LF 13 AC 25
560 Access Road HDPE N12/HiQ 12" LF 16 AC 25
560 Access Road HDPE N12/HiQ 15" LF 19 AC 25
560 Access Road HDPE N12/HiQ 18" LF 22 AC 25
560 Access Road HDPE N12/HiQ 24" LF 29 AC 25
560 Access Road HDPE N12/HiQ 30" LF 42 AC 25
560 Access Road HDPE N12/HiQ 36" LF 51 AC 25
560 Access Road HDPE N12/HiQ 4" LF 6 AC 25
560 Access Road HDPE N12/HiQ 6" LF 8 AC 25
560 Access Road HDPE N12/HiQ 8" LF 11 AC 25
560 Access Road PVC Sewer Pipe, 10", SDR35 LF 14 AC 25
560 Access Road PVC Sewer Pipe, 12", SDR35 LF 18 AC 25
560 Access Road PVC Sewer Pipe, 4", SDR35 LF 6 AC 25
560 Access Road PVC Sewer Pipe, 6", SDR35 LF 8 AC 25
560 Access Road PVC Sewer Pipe, 8", SDR35 LF 11 AC 25
Ag Fuel Secondary Containment
701 Facility Complete Installation NO 5000 AM 50
702 Agrichemical Mixing Facility Complete installation w/o roof NO 7000 AM 75
702 Agrichemical Mixing Facility Roof SF 9 AC 75
Anaerobic Digester - Ambient
365 Temp Engineering Estimate NO 1 AM 75
Anaerobic Digester -  Controlled
366 Temp Engineering Estimate NO 1 AM 75
575 Animal Trails & Walkways 12'-16' wide LF 14 AC 75
575 Animal Trails & Walkways 6-8' wide (No equipment) LF 8 AC 75
575 Animal Trails & Walkways Aluminized Steel Pipe, 10" helical, 16 ga LF 15 AC 75
575 Animal Trails & Walkways Aluminized Steel Pipe, 12" helical, 16 ga LF 18 AC 75
575 Animal Trails & Walkways Aluminized Steel Pipe, 15" helical, 16 ga LF 21 AC 75
575 Animal Trails & Walkways Aluminized Steel Pipe, 18" helical, 16 ga LF 25 AC 75
575 Animal Trails & Walkways Aluminized Steel Pipe, 24" helical, 16 ga LF 33 AC 75
575 Animal Trails & Walkways Aluminized Steel Pipe, 30" helical, 16 ga LF 41 AC 75
575 Animal Trails & Walkways Aluminized Steel Pipe, 36" helical, 16 ga LF 49 AC 75
575 Animal Trails & Walkways Aluminized Steel Pipe, 42" helical, 14 ga LF 65 AC 75
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575 Animal Trails & Walkways Aluminized Steel Pipe, 48" helical, 14 ga LF 75 AC 75
575 Animal Trails & Walkways Aluminum Pipe, 10" helical, 16 ga LF 16 AC 75
575 Animal Trails & Walkways Aluminum Pipe, 12" helical, 16 ga LF 19 AC 75
575 Animal Trails & Walkways Aluminum Pipe, 15" helical, 16 ga LF 22 AC 75
575 Animal Trails & Walkways Aluminum Pipe, 18" helical, 16 ga LF 26 AC 75
575 Animal Trails & Walkways Aluminum Pipe, 24" helical, 16 ga LF 35 AC 75
575 Animal Trails & Walkways Aluminum Pipe, 30" helical, 14 ga LF 49 AC 75
575 Animal Trails & Walkways Aluminum Pipe, 36" helical, 14 ga LF 59 AC 75
575 Animal Trails & Walkways Aluminum Pipe, 42" helical, 12 ga LF 86 AC 75
575 Animal Trails & Walkways Aluminum Pipe, 48" helical, 12 ga LF 99 AC 75
575 Animal Trails & Walkways Aluminum Pipe, 6" helical, 18 ga LF 10 AC 75
575 Animal Trails & Walkways Aluminum Pipe, 8" helical, 18 ga LF 12 AC 75
575 Animal Trails & Walkways Galv Steel Pipe, 10" helical, 16 ga LF 15 AC 75
575 Animal Trails & Walkways Galv Steel Pipe, 12" helical, 16 ga LF 17 AC 75
575 Animal Trails & Walkways Galv Steel Pipe, 15" helical, 16 ga LF 20 AC 75
575 Animal Trails & Walkways Galv Steel Pipe, 18" helical, 16 ga LF 24 AC 75
575 Animal Trails & Walkways Galv Steel Pipe, 24" helical, 16 ga LF 31 AC 75
575 Animal Trails & Walkways Galv Steel Pipe, 30" helical, 16 ga LF 39 AC 75
575 Animal Trails & Walkways Galv Steel Pipe, 36" helical, 16 ga LF 47 AC 75
575 Animal Trails & Walkways Galv Steel Pipe, 42" helical, 14 ga LF 61 AC 75
575 Animal Trails & Walkways Galv Steel Pipe, 48" helical, 14 ga LF 70 AC 75
575 Animal Trails & Walkways Galv Steel Pipe, 6" helical, 18 ga LF 10 AC 75
575 Animal Trails & Walkways Galv Steel Pipe, 8" helical, 18 ga LF 12 AC 75
575 Animal Trails & Walkways HDPE N12/HiQ 10" LF 13 AC 75
575 Animal Trails & Walkways HDPE N12/HiQ 12" LF 16 AC 75
575 Animal Trails & Walkways HDPE N12/HiQ 15" LF 19 AC 75
575 Animal Trails & Walkways HDPE N12/HiQ 18" LF 22 AC 75
575 Animal Trails & Walkways HDPE N12/HiQ 24" LF 29 AC 75
575 Animal Trails & Walkways HDPE N12/HiQ 30" LF 42 AC 75
575 Animal Trails & Walkways HDPE N12/HiQ 36" LF 51 AC 75
575 Animal Trails & Walkways HDPE N12/HiQ 4" LF 6 AC 75
575 Animal Trails & Walkways HDPE N12/HiQ 6" LF 8 AC 75
575 Animal Trails & Walkways HDPE N12/HiQ 8" LF 11 AC 75
575 Animal Trails & Walkways PVC Sewer Pipe, 10", SDR35 LF 14 AC 75
575 Animal Trails & Walkways PVC Sewer Pipe, 12", SDR35 LF 18 AC 75
575 Animal Trails & Walkways PVC Sewer Pipe, 4", SDR35 LF 6 AC 75
575 Animal Trails & Walkways PVC Sewer Pipe, 6", SDR35 LF 8 AC 75
575 Animal Trails & Walkways PVC Sewer Pipe, 8", SDR35 LF 11 AC 75
707 Barnyard Runoff Management 4" concrete, wire mesh SF 2.88 AC 75
707 Barnyard Runoff Management 5" concrete w/ rebar SF 3.48 AC 75
707 Barnyard Runoff Management 5" concrete, wire mesh SF 3.32 AC 75
707 Barnyard Runoff Management 6" concrete, wire mesh SF 3.72 AC 75
707 Barnyard Runoff Management Asphalt surface SF 2.6 AC 75
707 Barnyard Runoff Management Bank run sand & gravel and pea stone cY 20 AC 75
707 Barnyard Runoff Management Compacted gravel SF 2 AC 75
707 Barnyard Runoff Management Concrete curbs LF 8 AC 75
707 Barnyard Runoff Management Crushed gravel fill for foundation CcY 22 AC 75
707 Barnyard Runoff Management Earth Fill, Class C compaction cY 3.2 AC 75
707 Barnyard Runoff Management Earth Fill, Class C, hauled from off-site CcY 16 AC 75
707 Barnyard Runoff Management Earth Fill, Class C, on-site, hauled >200' cY 6.6 AC 75
707 Barnyard Runoff Management Excavation, Earth, hauled away CcY 8 AC 75
Excavation, Earth, hauled on-site & spread
707 Barnyard Runoff Management (wasted) CY 6 AC 75
707 Barnyard Runoff Management Excavation, Earth, used on-site CcY 4 AC 75
707 Barnyard Runoff Management Excavation, Rock, blasting CcY 30 AC 75
707 Barnyard Runoff Management Excavation, Rock, ripped cY 15 AC 75
707 Barnyard Runoff Management Fence around barnyard LF 5 AC 75
707 Barnyard Runoff Management Seeding AC 850 AC 75
707 Barnyard Runoff Management Solids Settling Facility, Engin. Est NO 1 AA 75
314 Brush Management Heavy Clearing (tree shear) AC 2134 AC 50
314 Brush Management Light Clearing (heavy brush) AC 534 AC 50
314 Brush Management Medium Clearing (Brontosaurus) AC 1667 AC 50
314 Brush Management Mowing/Brush Hogging AC 75 AC 50
317 Composting Facility Engineering Estimate NO 1 AA 75
Comprehensive Nutrient
CNMP Management Plan CNMP1 - CNMP is required NO 500 FR 100
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CNMP Management Plan CNMP?2 - Developing CNMP Voluntarily NO 1000 FR 100
656 Constructed Wetland Engineering Estimate AC 1 AA 50
330 Contour Farming Establishment AC 6 FR 100
340 Cover Crop Aerial Seeding AC 50 AC 75
340 Cover Crop Conventional Seeding AC 30 AC 75
342 Critical Area Planting Establishment AC 800 AC 75
324 Deep Tillage Implementation AC 8 AC 50
356 Dike Cranberry, mineral soils LF 12 AC 75
356 Dike Cranberry, Organic soils, Engin. est LF 1 AA 75
362 Diversion Construction LF 5 AC 75
382 Fence Barbed Wire 4 strand LF 2.75 AC 75
382 Fence Barbed Wire 5 strand LF 2.85 AC 75
382 Fence Barnyard LF 5 AC 75
382 Fence Conventional Electric 2 strand LF 2 AC 75
382 Fence Deer Fence LF 6 AC 75
382 Fence Gate LF 20 AC 75
382 Fence High Tensile 2 strand LF 1.8 AC 75
382 Fence High Tensile 3 strand LF 2 AC 75
382 Fence High Tensile 4 strand LF 2.2 AC 75
382 Fence High Tensile 5 strand LF 2.4 AC 75
382 Fence High Tensile 6 strand LF 2.5 AC 75
382 Fence Safety Fence-Waste Storage Facility LF 10 AC 75
382 Fence Wooden 3 board LF 5 AC 75
382 Fence Woven Wire LF 4 AC 75
386 Field Border Establishment LF 10 AC 75
393 Filter Strip Seeded AC 800 AC 75
511 Forage Harvest Management Incentive for Implementation AC 3 FR 100
666 Forest Stand Improvement Thinning and/or Releasing AC 107 AC 50
410 Grade Stabilization Structure Engineering Estimate NO 1 AA 50
412 Grassed Waterway with seeding LF 5 AC 50
412 Grassed Waterway with stone center LF 14 AC 50
793 Invasive Plant Species Control Basal bark application AC 267 AC 50
793 Invasive Plant Species Control Cut-stump treatment AC 267 AC 50
793 Invasive Plant Species Control Foliar Spray AC 200 AC 50
447 Irrig Tailwater Recovery Excavation, up to storage volume CcY 4 AC 75
447 Irrig Tailwater Recovery Lift Pump, permanent NO 10000 AM 75
436 Irrigation Storage Reservoir (Pit) Excavation, Earth, hauled >200' & spread cY 6 AA 25
436 Irrigation Storage Reservoir (Pit) Excavation, Earth, hauled off-site CcY 8 AA 25
436 Irrigation Storage Reservoir (Pit) Excavation, spread <200' away cY 4 AA 25
441 Irrigation System, Microirrigation Engineering Estimate NO 1 AA 50
442 Irrigation System, Sprinkler Cranberry system, Swap heads, min. criteria NO 40 AC 50
442 Irrigation System, Sprinkler Cranberry system, Retrofit, min. criteria AC 1200 AC 65
442 Irrigation System, Sprinkler Cranberry system, Retrofit, higher criteria AC 1200 AC 75
442 Irrigation System, Sprinkler Cranberry, Replacement, min. criteria AC 2400 AC 65
442 Irrigation System, Sprinkler Cranberry, Replacement, higher criteria AC 2400 AC 75
442 Irrigation System, Sprinkler Engineering Estimate AC 1 AA 50
442 Irrigation System, Sprinkler HDPE Pipe, 4", 100psi LF 5 AC 50
442 Irrigation System, Sprinkler HDPE Pipe, 4", 160psi LF 6.2 AC 50
442 Irrigation System, Sprinkler HDPE Pipe, 4", 80psi LF 4.6 AC 50
442 Irrigation System, Sprinkler Poly Pipe, MDPE or HDPE, 1" LF 2.5 AC 50
442 Irrigation System, Sprinkler Poly Pipe, MDPE or HDPE, 1.25" LF 2.6 AC 50
442 Irrigation System, Sprinkler Poly Pipe, MDPE or HDPE, 1.5" LF 2.8 AC 50
442 Irrigation System, Sprinkler Poly Pipe, MDPE or HDPE, 1/2" LF 2.2 AC 50
442 Irrigation System, Sprinkler Poly Pipe, MDPE or HDPE, 2" LF 3 AC 50
442 Irrigation System, Sprinkler Poly Pipe, MDPE or HDPE, 3", 100psi LF 4 AC 50
442 Irrigation System, Sprinkler Poly Pipe, MDPE or HDPE, 3", 80psi LF 3.6 AC 50
442 Irrigation System, Sprinkler Poly Pipe, MDPE or HDPE, 3/4" LF 2.3 AC 50
442 Irrigation System, Sprinkler PVC gasketed 1.5", 160psi LF 3 AC 50
442 Irrigation System, Sprinkler PVC gasketed 2", 160psi LF 3.2 AC 50
442 Irrigation System, Sprinkler PVC gasketed 3", 160psi LF 4.2 AC 50
442 Irrigation System, Sprinkler PVC gasketed 4"160psi LF 54 AC 50

430DD Irrigation Water Conveyance Air & Vacuum Valves, all types NO 150 AM 50

430DD Irrigation Water Conveyance Backflow Prevention, complete NO 400 AM 50

430DD Irrigation Water Conveyance Cranberry Main, min. criteria for washoff time AC 1000 AC 65
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430DD Irrigation Water Conveyance Cranberry Main, higher criteria for washoff AC 1000 AC 75
430DD Irrigation Water Conveyance Drain valve assembly NO 180 AC 50
430DD Irrigation Water Conveyance Filter, Centrifugal Action Sand Seperator NO 300 AM 50
430DD Irrigation Water Conveyance Filter, Disk NO 1000 AM 50
430DD Irrigation Water Conveyance Filter, Media NO 5000 AM 50
430DD Irrigation Water Conveyance Filter, Screen NO 300 AM 50
430DD Irrigation Water Conveyance HDPE Pipe, 10", 100psi LF 19 AC 50
430DD Irrigation Water Conveyance HDPE Pipe, 10", 160psi LF 24 AC 50
430DD Irrigation Water Conveyance HDPE Pipe, 10", 80psi LF 17 AC 50
430DD Irrigation Water Conveyance HDPE Pipe, 12", 100psi LF 23 AC 50
430DD Irrigation Water Conveyance HDPE Pipe, 12", 160psi LF 30 AC 50
430DD Irrigation Water Conveyance HDPE Pipe, 12", 80psi LF 20 AC 50
430DD Irrigation Water Conveyance HDPE Pipe, 4", 100psi LF 5 AC 50
430DD Irrigation Water Conveyance HDPE Pipe, 4", 160psi LF 6.2 AC 50
430DD Irrigation Water Conveyance HDPE Pipe, 4", 80psi LF 4.6 AC 50
430DD Irrigation Water Conveyance HDPE Pipe, 6", 100psi LF 8.4 AC 50
430DD Irrigation Water Conveyance HDPE Pipe, 6", 160psi LF 10.8 AC 50
430DD Irrigation Water Conveyance HDPE Pipe, 6", 80psi LF 7.4 AC 50
430DD Irrigation Water Conveyance HDPE Pipe, 8", 100psi LF 12.6 AC 50
430DD Irrigation Water Conveyance HDPE Pipe, 8", 160psi LF 16.4 AC 50
430DD Irrigation Water Conveyance HDPE Pipe, 8", 80psi LF 11.2 AC 50
430DD Irrigation Water Conveyance Hydrants 4"x4"x4" NO 200 AC 50
430DD Irrigation Water Conveyance Hydrants 6"x6"x4" NO 210 AC 50
430DD Irrigation Water Conveyance Hydrants 6"x6"x6" NO 240 AC 50
430DD Irrigation Water Conveyance Hydrants 8"x8"x4" NO 220 AC 50
430DD Irrigation Water Conveyance Hydrants 8"x8"x6" NO 270 AC 50
430DD Irrigation Water Conveyance Poly Pipe, MDPE or HDPE, 1" LF 2.5 AC 50
430DD Irrigation Water Conveyance Poly Pipe, MDPE or HDPE, 1.25" LF 2.6 AC 50
430DD Irrigation Water Conveyance Poly Pipe, MDPE or HDPE, 1.5" LF 2.8 AC 50
430DD Irrigation Water Conveyance Poly Pipe, MDPE or HDPE, 2" LF 3 AC 50
430DD Irrigation Water Conveyance Poly Pipe, MDPE or HDPE, 3", 100psi LF 4 AC 50
430DD Irrigation Water Conveyance Poly Pipe, MDPE or HDPE, 3", 80psi LF 3.6 AC 50
430DD Irrigation Water Conveyance Pressure Regulator NO 30 AC 50
430DD Irrigation Water Conveyance PVC gasketed 1.5", 200psi LF 3 AC 50
430DD Irrigation Water Conveyance PVC gasketed 10", 160psi LF 17.4 AC 50
430DD Irrigation Water Conveyance PVC gasketed 12", 160psi LF 21 AC 50
430DD Irrigation Water Conveyance PVC gasketed 2", 200psi LF 3.2 AC 50
430DD Irrigation Water Conveyance PVC gasketed 3", 200psi LF 4.2 AC 50
430DD Irrigation Water Conveyance PVC gasketed 4", 200psi LF 5.4 AC 50
430DD Irrigation Water Conveyance PVC gasketed 6", 160psi LF 8.2 AC 50
430DD Irrigation Water Conveyance PVC gasketed 6", 200psi LF 8.8 AC 50
430DD Irrigation Water Conveyance PVC gasketed 8", 160psi LF 10.6 AC 50
430DD Irrigation Water Conveyance PVC gasketed 8", 200psi LF 11.6 AC 50
430DD Irrigation Water Conveyance Zee pipe 10" NO 620 AC 50
430DD Irrigation Water Conveyance Zee pipe 4" NO 340 AC 50
430DD Irrigation Water Conveyance Zee pipe 6" NO 400 AC 50
430DD Irrigation Water Conveyance Zee pipe 8" NO 500 AC 50
449 Irrigation Water Management Incentive for Implementation AC 10 FR 100
466 Land Smoothing Cranberry bog leveling AC 500 AC 50
468 Lined Waterway or Outlet Installation LF 36 AC 50
634 Manure Transfer Engineering Estimate NO 1 AA 50
484 Mulching Biodegradable mulch SF 0.1 AC 75
590 Nutrient Management NMT1 - Managing only inorganic forms AC 10 FR 100
590 Nutrient Management NM2 - Managing organic & inorganic forms AC 12 FR 100
590 Nutrient Management NM3 - Certified & Transitional Organic AC 22 FR 100
582 Open Channel By-pass channels, cranberries CY 4 AC 50
512 Pasture & Hayland Planting Establishment and/or No-till Renovation AC 534 AC 50
595 Pest Management Flat rate from Pest Management Worksheet AC 1 FR 100
595 Pest Management One time payment for orchard removal AC 300 FR 100
595 Pest Management One time payment for sanding AC 400 FR 100
516 Pipeline Drain valve with enclosure NO 180 AC 50
516 Pipeline HDPE Pipe, 4", 100psi LF 5 AC 50
516 Pipeline HDPE Pipe, 4", 160psi LF 6.2 AC 50
516 Pipeline HDPE Pipe, 4", 80psi LF 4.6 AC 50
516 Pipeline Hydrant, frost free NO 150 AC 50
516 Pipeline Poly Pipe, MDPE or HDPE, 1" LF 2.5 AC 50
MA 5.0
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516 Pipeline Poly Pipe, MDPE or HDPE, 1.25" LF 2.6 AC 50

516 Pipeline Poly Pipe, MDPE or HDPE, 1.5" LF 2.8 AC 50

516 Pipeline Poly Pipe, MDPE or HDPE, 2" LF 3 AC 50

516 Pipeline Poly Pipe, MDPE or HDPE, 3", 160psi LF 4 AC 50

516 Pipeline Poly Pipe, MDPE or HDPE, 3", 80psi LF 3.6 AC 50

516 Pipeline Pump NO 1200 AM 50

516 Pipeline PVC gasketed 1.5", 160psi LF 3 AC 50

516 Pipeline PVC gasketed 2", 160psi LF 3.2 AC 50

516 Pipeline PVC gasketed 3", 160psi LF 4.2 AC 50

516 Pipeline PVC gasketed 4"160psi LF 54 AC 50

378 Pond Excavation, Earth, hauled >200' & spread CY 6 AC 25

378 Pond Excavation, Earth, hauled off-site CcY 8 AC 25

378 Pond Excavation, spread <200' away CcY 4 AC 25

528 Prescribed Grazing Incentive for Implementation AC 20 FR 100

533 Pumping Plant Irrigation Pumping Plant, complete NO 10000 AM 50

329B Residue Management-Mulch-Till Incentive for Implementation AC 20 FR 100

329A Residue Management - No-Till Incentive for Implementation AC 20 FR 100
Restoration & Management of

643 Rare & Declining Habitats Cutting or Girdling trees AC 200 AM 50
Restoration & Management of

643 Rare & Declining Habitats Heavy Clearing (tree shear) AC 2134 AC 50
Restoration & Management of

643 Rare & Declining Habitats Light Clearing (flail mower) AC 534 AC 50
Restoration & Management of

643 Rare & Declining Habitats Mast Tree Release NO 20 AC 50
Restoration & Management of

643 Rare & Declining Habitats Medium Clearing (Brontosaurus) AC 1667 AC 50
Restoration & Management of

643 Rare & Declining Habitats Mowing/Brush Hogging AC 75 AC 50
Restoration & Management of

643 Rare & Declining Habitats Seeding Cool Season Grasses AC 534 AC 50
Restoration & Management of

643 Rare & Declining Habitats Seeding Native Warm Season Grasses AC 934 AC 50

391 Riparian Forest Buffer Shaping, Seedbed prep, nutrients, seedlings AC 1267 AC 75

390 Riparian Herbaceous Cover Cool Season Grass Buffer establishment AC 534 AC 75

390 Riparian Herbaceous Cover Warm Season grass buffer establishment AC 934 AC 75

558 Roof Runoff Structure Drywell, Engin. Est NO 1 AA 75

558 Roof Runoff Structure French Drain LF 12 AC 75

558 Roof Runoff Structure Gutters & Downspouts LF 9 AC 75

558 Roof Runoff Structure Runoff collection & reclamation, Engin. Est NO 1 AA 75

558 Roof Runoff Structure Underground Outlet LF 6 AC 75

350 Sediment Basin Ag Waste, Engineering Estimate NO 1 AA 75

350 Sediment Basin Engineering Estimate NO 1 AA 75

574 Spring Development Complete installation NO 3300 AC 50

580 Streambank Protection All components LF 44 AC 50

585 Stripcropping Establishment AC 40 FR 100
Structure for Water Control,

587 Cranberries Aluminum Pipe, 12" annular, 16 ga LF 23 AC 75
Structure for Water Control,

587 Cranberries Aluminum Pipe, 15" annular, 16 ga LF 28 AC 75
Structure for Water Control,

587 Cranberries Aluminum Pipe, 18" annular, 16 ga LF 33 AC 75
Structure for Water Control,

587 Cranberries Aluminum Pipe, 24" annular, 16 ga LF 43 AC 75
Structure for Water Control,

587 Cranberries Aluminum Pipe, 30" annular, 14 ga LF 58 AC 75
Structure for Water Control,

587 Cranberries Aluminum Pipe, 36" annular, 14 ga LF 71 AC 75
Structure for Water Control,

587 Cranberries Aluminum Pipe, 42" annular, 12 ga LF 98 AC 75
Structure for Water Control,

587 Cranberries Aluminum Pipe, 48" annular, 12 ga LF 128 AC 75
Structure for Water Control,

587 Cranberries Riser 24" x 5', Barrel 12" (w/ base plate) NO 1550 AC 75
Structure for Water Control,

587 Cranberries Riser 24" x 5', Barrel 15" (w/ base plate) NO 1600 AC 75
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Structure for Water Control,
587 Cranberries Riser 30" x 5', Barrel 18" (w/ base plate) NO 1800 AC 75
Structure for Water Control,
587 Cranberries Riser 36" x 5', Barrel 24" (w/ base plate) NO 2000 AC 75
Structure for Water Control,
587 Cranberries Riser 42" x 5', Barrel 30" (w/ base plate) NO 2300 AC 75
Structure for Water Control,
587 Cranberries Riser 48" x 5', Barrel 36" (w/ base plate) NO 2700 AC 75
Structure for Water Control,
587 Cranberries Riser 60" x 5', Barrel 42" (w/ base plate) NO 3500 AC 75
Structure for Water Control,
587 Cranberries Riser 72" x 6' double, Barrel 48" (w/ base plate) NO 4500 AC 75
606 Subsurface Drainage Corr PE Tubing w/ gravel trench 10" LF 8.6 AC 50
606 Subsurface Drainage Corr PE Tubing w/ gravel trench 12" LF 11 AC 50
606 Subsurface Drainage Corr PE Tubing w/ gravel trench 4" LF 4.2 AC 50
606 Subsurface Drainage Corr PE Tubing w/ gravel trench 5" LF 4.6 AC 50
606 Subsurface Drainage Corr PE Tubing w/ gravel trench 6" LF 5 AC 50
606 Subsurface Drainage Corr PE Tubing w/ gravel trench 8" LF 6.6 AC 50
606 Subsurface Drainage Corr PE Tubing w/o gravel 10" LF 7.2 AC 50
606 Subsurface Drainage Corr PE Tubing w/o gravel 12" LF 9.8 AC 50
606 Subsurface Drainage Corr PE Tubing w/o gravel 4" LF 2.8 AC 50
606 Subsurface Drainage Corr PE Tubing w/o gravel 5" LF 3.2 AC 50
606 Subsurface Drainage Corr PE Tubing w/o gravel 6" LF 3.8 AC 50
606 Subsurface Drainage Corr PE Tubing w/o gravel 8" LF 5.2 AC 50
606 Subsurface Drainage PVC Outlet Pipe 10" w/ guard EA 180 AC 50
606 Subsurface Drainage PVC Outlet Pipe 12" w/ guard EA 240 AC 50
606 Subsurface Drainage PVC Outlet Pipe 4" w/ guard EA 80 AC 50
606 Subsurface Drainage PVC Outlet Pipe 6" w/ guard EA 100 AC 50
606 Subsurface Drainage PVC Outlet Pipe 8" w/ guard EA 140 AC 50
609 Surface Roughening Implementation AC 16 AC 25
600 Terrace Installation LF 6 AC 50
789 Transition to Organic Production TO1 - Converting, but not to be certified AC 65 FR 100
789 Transition to Organic Production TO2 - Will be certified at end of transition AC 200 FR 100
660 Tree/Shrub Pruning Implementation AC 145 AC 25
620 Underground Outlet Corr PE Tubing w/o gravel 10" LF 7.2 AC 50
620 Underground Outlet Corr PE Tubing w/o gravel 12" LF 9.8 AC 50
620 Underground Outlet Corr PE Tubing w/o gravel 4" LF 2.8 AC 50
620 Underground Outlet Corr PE Tubing w/o gravel 5" LF 3.2 AC 50
620 Underground Outlet Corr PE Tubing w/o gravel 6" LF 3.8 AC 50
620 Underground Outlet Corr PE Tubing w/o gravel 8" LF 5.2 AC 50
620 Underground Outlet HDPE N12/HiQ 10" LF 13 AC 50
620 Underground Outlet HDPE N12/HiQ 12" LF 16 AC 50
620 Underground Outlet HDPE N12/HiQ 15" LF 19 AC 50
620 Underground Outlet HDPE N12/HiQ 18" LF 22 AC 50
620 Underground Outlet HDPE N12/HiQ 24" LF 29 AC 50
620 Underground Outlet HDPE N12/HiQ 30" LF 42 AC 50
620 Underground Outlet HDPE N12/HiQ 36" LF 51 AC 50
620 Underground Outlet HDPE N12/HiQ 4" LF 6 AC 50
620 Underground Outlet HDPE N12/HiQ 6" LF 8 AC 50
620 Underground Outlet HDPE N12/HiQ 8" LF 11 AC 50
620 Underground Outlet PVC Outlet Pipe 10" w/ guard EA 180 AC 50
620 Underground Outlet PVC Outlet Pipe 12" w/ guard EA 240 AC 50
620 Underground Outlet PVC Outlet Pipe 4" w/ guard EA 80 AC 50
620 Underground Outlet PVC Outlet Pipe 6" w/ guard EA 100 AC 50
620 Underground Outlet PVC Outlet Pipe 8" w/ guard EA 140 AC 50
620 Underground Outlet Riser, 10", perforated, complete assembly NO 300 AC 50
620 Underground Outlet Riser, 12", perforated, complete assembly NO 350 AC 50
620 Underground Outlet Riser, 6", perforated, complete assembly NO 200 AC 50
620 Underground Outlet Riser, 8", perforated, complete assembly NO 250 AC 50
367 Waste Facility Cover Engineering Estimate NO 1 AM 75
313 Waste Storage Facility Bank run sand & gravel and pea stone CcY 20 AC 75
313 Waste Storage Facility Bentonite, delivered & installed Ton 450 AC 75
313 Waste Storage Facility Cast in Place Walls, 6' & less cY 280 AC 75
313 Waste Storage Facility Cast in Place Walls, 8' & more CcY 324 AC 75
313 Waste Storage Facility Concrete Block (face area) SF 9 AC 75
313 Waste Storage Facility Concrete curbs LF 8 AC 75
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313 Waste Storage Facility Concrete pump HR 140 AC 75
313 Waste Storage Facility Concrete, floor and ramp CcY 200 AC 75
313 Waste Storage Facility Crushed gravel fill for foundation CcY 22 AC 75
313 Waste Storage Facility Earth Fill, Class C compaction CcY 3.2 AC 75
313 Waste Storage Facility Earth Fill, Class C, hauled from off-site CcY 16 AC 75
313 Waste Storage Facility Earth Fill, Class C, on-site, hauled >200" cY 6.6 AC 75
313 Waste Storage Facility Earth Fill, Trench, manual compaction CcY 3.6 AC 75
313 Waste Storage Facility Excavation, Earth, hauled away CY 8 AC 75
Excavation, Earth, hauled on-site & spread
313 Waste Storage Facility (wasted) CcY 6 AC 75
313 Waste Storage Facility Excavation, Earth, used on-site CcY 4 AC 75
313 Waste Storage Facility Excavation, Rock, blasting CcY 30 AC 75
313 Waste Storage Facility Excavation, Rock, ripped CY 15 AC 75
313 Waste Storage Facility Excavation, Trench, used on-site CcY 5 AC 75
313 Waste Storage Facility Geotextile Fabric SF .18 AC 75
313 Waste Storage Facility Impervious Membrane SF 1.4 AC 75
313 Waste Storage Facility Preapproved structure, Engin est. NO 1 AC 75
313 Waste Storage Facility Precast Concrete walls, 10’ LF 130 AC 75
313 Waste Storage Facility Precast Concrete walls, 8' LF 110 AC 75
313 Waste Storage Facility Pressure Treated Lumber BdFt 2.5 AC 75
313 Waste Storage Facility Roof (footprint) SF 9 AC 75
313 Waste Storage Facility Safety Fence around facility LF 10 AC 75
313 Waste Storage Facility Seeding AC 850 AC 75
313 Waste Storage Facility Timber Wall, 4' LF 55 AC 75
313 Waste Storage Facility Timber Wall, 6" LF 80 AC 75
313 Waste Storage Facility Waste Storage Pond, Engin. Est NO 1 AC 75
633 Waste Utilization WUT1 - Implementing basic spreading plan AC 15 FR 100
633 Waste Utilization WU2 - Spreading manure on new land AC 35 FR 100
633 Waste Utilization WU3 - Custom spreading AC 15 FR 100
633 Waste Utilization WU4 - Innovative approaches AC 20 FR 100
Dosing System (tank, pump, Flout) - Eng
635 Wastewater Treatment Strip Estimate NO 1 AM 75
635 Wastewater Treatment Strip Grading - Cut and Fill cY 3 AC 75
635 Wastewater Treatment Strip Level lip - Gravel trench LF 4 AC 75
635 Wastewater Treatment Strip Seeding AC 800 AC 75
635 Wastewater Treatment Strip Settling Facility (Engineering estimate) NO 1 AM 75
635 Wastewater Treatment Strip Sodding SF .72 AC 75
635 Wastewater Treatment Strip Topsoil - strip, stockpiling & spread CY 4 AC 75
638 Water & Sediment Control Basin Construction LF 6 AC 50
614 Watering Facility Tank, valve, and foundation NO 700 AC 50
642 Well Drilled Deep Well, Drilling LF 12 AC 50
642 Well Drilled Deep Well, Hydrofracturing NO 2000 AM 50
642 Well Drilled Deep Well, PVC Casing LF 12 AC 50
642 Well Dug Well NO 5000 AM 50
642 Well Gravel Packed Well NO 10000 AM 50
642 Well Well Points JOB 5000 AM 50
Windbreak/Shelterbelt
380 Establishment Establishment FT 2 AC 75
NOTES:

1 Methods of cost-sharing may be based on: "average cost" (AC), "actual cost not to exceed average cost" (AA), "actual cost not to exceed
a specified maximum" (AM), or "flat rate cost" (FR).

2 Cost-share rates (%) vary between practices based on program priorities. Limited Resource Farmers and New Farmers may receive 90%
cost share rate for all methods other than flat rate costs.
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